60250200 CATCH BASINS TO BE ADJUSTED
STATION LT/RT QUANTITY (EACH)

698+55 LT 1
701+30 LT 1
101+00 RT 1
3328+70 RT 1
3330+02 LT 1
3330+02 RT 2
3330+20 RT 1
TOTAL 8

60255500 MANHOLES TO BE ADJUSTED
STATION LTIRT QUANTITY (EACH)
698+50 LT 1
3267+85 RT 1
3297+05 RT 1
3328+83 CL 1
TOTAL 4

60258100 MANHOLES TO BE RECONSTRUCTED
WITH NEW TYPE 1 FRAME, OPEN LID

STATION

LT/RT QUANTITY (EACH)

3327+68

RT

1

3328+83

LT

1

TOTAL

2

60500205 FILLING CATCHBASINS

20018500 DRAINAGE STRUCTURES TO BE CLEANED

STATION TYPE OFFSET | QUANTITY (EACH)

3215+35 MH 50'LT 1
698+49 CB 17'LT 1
698+50 CcB 29'LT 1
104+24 CB 18'LT 1
100+99 CB 19'RT 1
3285+40 MH 26'RT 1
3285+36 MH 87'RT 1
3292+45 MH 45'RT 1
3294+69 cB 27'RT 1
3297+10 MH 25'RT 1
3317+48 CB 19°LT 1
3321+50 CB 24'RT 1
3285+40 CB 26' RT 1

TOTAL 13

56400100 FIRE HYDRANTS TO BE MOVED

CONTRACT NO. 62417 | ™

o SECTION COUNTY ity SHEET

338 |(113 & 114) R-§ WILL 325 |36

STA. TO STA.

s st | avers

FAP 338 (IL RTE. 59)

X0321556 SANITARY MANHOLES TO BE ADJUSTED
STATION LTRT QUANTITY (EACH)

3243+51 RT 1
3245+11 RT 1
3247+73 RT 1
3253+10 RT 1
3261+10 RT 2
3261+71 RT 2
3266+68 RT 1
3275+10 RT 1
3276+76 RT 1
3279+87 RT 1
3293+19 RT 1
3301+87 LT 1
3315+29 LT 2
3322+25 LT 1
3326+28 LT 1
3326+37 CL 1
3328+78 CL 1
3291+75 RT 1

TOTAL 21

60260050 SANITARY MANHOLES TO BE RECONSTRUCTED
STATION LT/RT QUANTITY (EACH)

3266+68 RT 1
3281+75 RT 1
3291+75 RT 1
3293+19 RT 1
3296+85 T 1
3297+85 LT 1

TOTAL 6

STATION LT/RT QUANTITY (EACH) STATION LT/RT QUANTITY (EACH)
3291+05 RT 1 3199+87 RT 1
3316+49 RT 1 3241+40 RT 1
3319+47 RT 1 3243+62 RT 1
3320+47 RT 1 3246+52 RT 1
3326+25 RT 1 3249+51 RT 1
3326+50 RT 1 3252+50 RT 1

TOTAL 6 3255+50 RT 1

3257+31 RT 1

3260+30 RT 1

60500080 REMOVING CATCHBASINS TO MAINTAIN FLOW 3069+50 RT 1
STATION LT/RT QUANTITY (EACH) 3272+50 RT 1

3294+75 RT 1 3275+47 RT 1

3317+48 RT 1 3278+50 RT 1

3317+48 LT 1 3287+48 RT 1

3321+48 LT 1 3293+78 RT 1

TOTAL 4 3296+95 RT 1
TOTAL 16
60500305 FILLING INLETS

STATION LT/RT QUANTITY (EACH) 60265700 VALVE VAULTS TO BE ADJUSTED
3292+20 RT 1 STATION LT/RT QUANTITY (EACH)
3322+47 RT 1 3240+15 RT 1
3326+15 RT 1 3240+30 RT 1

TOTAL 3 3243+52 RT 2
3246+88 RT 2
3252+31 RT 1
3253+85 RT 1
60500090 REMOVING INLETS TO MAINTAIN FLOW 2081427 RT 1
STATION LT/RT QUANTITY (EACH) 3316453 RT 5
101+00 LT 1 3322+13 RT 1
3321+46 RT 1 TOTAL 12
TOTAL 2
55037600 55037800 55037900 55038000 55038200 55038400 65038700
FROM TO S8 SS CLEANED | SS CLEANED | SS CLEANED | SS CLEANED |SS CLEANED|SS CLEANED
STA STA | Offset |CLEANED 8 12 15 18 24 30 42
(FT) (FT) F) N (FT) (FT) (FT)
3199+91 o 82
3212+06(3215+26f LT 320
701+30 [o] 76
701435 (o3 76
701+40 C 76
700+31 | 701+25 LT 94
3267+14|3267+72] RT 58
3267+75 C 52
3271+23|3272+03] LT 80
3285+40(3289+00] C 78
3285+38{3286+04] RT 66
3286+10{3288+00] RT 190
3288+00[3292+40| RT 440
100+24 | 101+00 RT 108
101400 o] 34
104+24 o] 40
3292+47|3294+65] RT 218
3294+71|3297+09| RT 238
3317+47 C 32
3285+40 C 24
100+87 [ 101+09| RT 22
101+09 | 101+96 87
696+10 | 698+15 205
800+86 | 804+36 350
298404 | 299+64 160
3328+82(3330+27 145
TOTAL 74 432 429 1306 312 128 870
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